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Attachment 3-C, Critical Deliverables 

Change Log 

CCR/CN Amendment Date Description 

CCR-000XXX Amendment 10 1/15/2021  Revised name of “Technology Plan and Roadmap” 

to “Annual Technology Plan and Roadmap” and 

changed description  

 Changed name of “Annual Equipment & Software 

Refresh Plan” deliverable to “Annual Technology 

Refresh Plan” and changed description  

 Revised name of "Outreach and Growth Plan" to 

"Customer Outreach Plan" and changed description 
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This Exhibit contains the requirements for Critical Deliverables. If the Service Provider fails to deliver 

any One-Time and Recurring Critical Deliverable without the approved content and/or not in the format 

as described in Attachment 1, MSS Deliverable Attachment, the Department of Information Resources 

(DIR) may reject the Critical Deliverable. During the review period, DIR will provide reasonable notice 

to the Service Provider regarding any issues with the deliverable that would deem it non-compliant.  The 

Service Provider should ensure any resubmissions of deliverables are done so with sufficient time for DIR 

review any subsequent revisions prior to the end of the review timeframe. Should a deliverable not be 

accepted within the review timeframe, DIR may require the Service Provider provide a credit to DIR, at 

the frequency set forth in Attachment 3-A Service Level Matrix until such One-Time or Recurring 

Critical Deliverable is submitted and approved by DIR.  DIR in its sole discretion may elect to waive any 

earned credits. 

Unless otherwise specified below, the Service Provider shall provide each One-Time or Recurring Critical 

Deliverable set forth in Attachment 3-A Service Level Matrix as indicated in this Exhibit. For the 

avoidance of doubt, (i) if the Effective Date is September 01, 2018, and (ii) if the number of months for 

delivery of a One-Time Critical Deliverable is three (3) months after the Effective Date, the Service 

Provider must provide the Critical Deliverable to DIR no later than December 01, 2018 unless otherwise 

mutually agreed to by both parties. 

A.0 ONE TIME CRITICAL DELIVERABLES 

A.1 Day 1 Readiness Plan  

Within 30 days of the Effective Date, Service Provider shall provide a Day 1 Readiness Plan for 

DIR’s written approval.  The purpose and scope of such plan is to outline the plans and 

milestones for ensuring Service Provider’s: 1) preparedness for management and operations of 

Services and 2) organization, process and procedures are established to begin seeking Customer 

proposals for services. 

Items to be addressed include development of initial catalog of services and Customer marketing 

plans for services.  For each MSS Service Component, Service Provider will identify a catalog of 

services and/or products it intends to implement and by when. 

The Day 1 Readiness Plan must also include: 

 1. Service Component Implementation Plan 

The Service Component Implementation Plan shall describe the activities necessary for the 

Service Provider to prepare to provide services in each of the service areas required under the 

awarded Service Component. The Service Component Implementation Plan shall specify, to the 

greatest degree possible, the activities that are to be undertaken, including a step-by-step 

timetable and the names or titles of the Service Provider’s staff involved in each step.  This plan 

shall include all resource requirements necessary to successfully initiate this Service 

Component.  Resource requirements shall include any required input from DIR staff and an 

estimate of the amount of DIR staff time required. The Service Provider shall use the Service 

Component Implementation Plan that was submitted as part of their RFO response as a starting 

point for the Implementation Plan for DIR’s written approval. 
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2. Service Area Implementation Plan 

The Service Area Implementation Plan shall specify, to the greatest degree possible, the activities 

that are to be undertaken in order to provide each of the required services for a new 

Customer.   The activities listed in each plan shall include a step-by-step timetable and the names 

or titles of the Service Provider’s staff involved in each step.  This shall include all resource 

requirements necessary to successfully begin to provide these services for a new 

Customer.  Resource requirements shall include any required input from Customer’s staff and an 

estimate of the amount of Customer staff time required.  The Service Provider shall use the 

Service Area Implementation Plan that was submitted as part of their RFO response as a starting 

point for the Implementation Plan for DIR’s written approval.  

A.2 Service Management Manual (SMM)  

Service Provider will develop documentation in accordance with the requirements and schedule 

in Attachment 6-B, Service Management Manual.   

A.3 New Customer Integration Plan 

Within (1) months after the Effective Date, Service Provider shall provide a detailed plan that 

documents how new Customers will be integrated into the existing Services. Such plan should 

include how new Customers are trained, how Service Provider will perform knowledge transfer, 

how transition of services from Customer to Service Provider will be managed, how SLAs will be 

implemented and reported, how Customers will be invoiced for services, and Service Providers 

capacity to onboard new customers. Plan should include Service Provider’s ongoing approach to 

market services to potential new customers throughout the life of the contract. 

A.4 Technology Plan  

Service Provider will complete a Technology Plan in accordance with the established deliverable 

cycle and requirements. The Technology Plan may include unique Customer plans as appendices.  

The Technology Plan will comply with the requirements of Section 9.5(d) of the Master Services 

Agreement.  The Technology Plan shall be the basis for generation of technology roadmaps 

which will include schedules, dependencies and requirements for introduction of new technology 

changes as well as acquisition, support, and retirement of N/N-1 software/hardware. Technology 

Plan will include the Service Provider’s approach to maintaining all Hardware, Software, 

Equipment, and Systems at manufacturer’s N/N-1 levels.  

A.5 Outreach and Growth Plan 

Service Provider shall provide to DIR, for DIR’s review and approval within 30 days of the 

Effective Date, the Service Provider’s plan for promoting communications and outreach to 

Customer and growth of the services over time. The plan shall indicate how the Services are 

branded and communicated, how stakeholder needs will be assessed, what outreach efforts will 

be deployed to help meet those needs, what efforts will be employed to ensure growth of services 

over time, and how satisfaction with Managed Security Services will be measured and improved. 
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A.6 Operating Level Agreements – Final 

Within forty-five (45) days of the latter of (i) the Effective Date, or (ii) the Effective Date of the 

Master Services Agreement entered into between DIR and the MSS Service Provider who is a 

counter-party to the OLA, Service Provider will submit OLAs to DIR for its review and approval.  

DocuSign Envelope ID: BF329DC3-CA05-46DB-B8BA-3F97B81F0626



 

 

Attachment 3-C, Critical Deliverables  Page 8 of 10 

 

B.0 RECURRING CRITICAL DELIVERABLES 

B.1 Annual Technology Plan and Roadmap 

Service Provider will provide updates to the Technology Plan and Roadmap to the Technology 

Solutions Services (TSS) Service Component Provider to include proposed updates to any 

reference technical architecture and/or software currency designations.  Service Provider will 

complete its portions of the Technology Plan in alignment with the established deliverable cycle. 

The Technology Plan will comply with the requirements of Section 9.5(d) of the Master Services 

Agreement, subject to approval by DIR.  The Technology Plan will identify specific, short-term 

steps and schedules for projects or changes with estimated timing and cost impacts for DIR and 

Customers.  The Technology Plan will be updated at least annually in alignment with the annual 

Technology Plan deliverable cycle. 

B.2 Annual Technology Refresh Plan 

The Service Provider will deliver annually to the MSI a Refresh plan that addresses Refresh for 

all Software for which a Refresh Cycle is provided in Attachment 4-B, Financial Responsibility 

Matrix. The initial Refresh plan will place all Customer and Service Provider Equipment on a 

two-year Refresh cycle. Service Provider will work collaboratively with the DCS Service 

Component Providers to refresh Customer environments according to this schedule.  The initial 

Refresh plan will be due on January 15, 2019 and then annually each January 15 thereafter. 

As a part of the Refresh plan, Service Provider will provide a schedule to upgrade and/or 

maintain Software currency to manufacturer’s N/N-1 levels and to Refresh Equipment to 

maintain currency with manufacturer’s N/N-1 levels in accordance with the Technology Plan and 

Technology Roadmap.  Proposed Software version levels will comply with the N and N-1 targets.   

Following the initial Refresh plan, Service Provider will include in subsequent Refresh plans a 

report describing the Refresh status of all Equipment and Software included in the Refresh plan. 

B.3 Service Management Manual Currency – Quarterly Report  

The MSI will provide an annual schedule for reviewing and updating all sections of the Service 

Management Manual (SMM).  The MSI will provide a quarterly report of the review findings 

which demonstrates the currency and accuracy of the SMM sections reviewed in that quarter. The 

MSS SCP will provide updates to its SMM sections accordingly. 

B.4 Customer Satisfaction Improvement Plan  

The MSI is responsible for providing a third party Customer Satisfaction survey annually. Three 

(3) months after the results of the Customer Satisfaction Surveys are available, the Service 

Provider shall provide an improvement plan in accordance with Section 7.5(c), Survey Follow-

up, of the Master Services Agreement to address and improve the level of satisfaction.  The 

customer satisfaction improvement plan shall be approved by DIR and reported against by the 

Service Providers on a monthly basis. The progress of implementation and improvement shall be 

reported by the MSI on a monthly basis. 
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B.5 Customer Outreach Plan 

Service Provider shall provide updates to its plan to the MSI, for DIR’s review and approval 

annually for promoting communications and outreach to Customers and growth of services over 

time. The plan shall indicate how the Services are branded and communicated, how stakeholder 

needs will be assessed, what outreach efforts will be deployed to help meet those needs, what 

efforts will be employed to ensure growth of the services over time, and how satisfaction with 

Managed Security Services will be measured and improved. This annual plan should also include 

growth for the past 12 months, projected growth for the upcoming 12 months, and a trend 

analysis of growth over time. The plan should evaluate the success of the prior year’s outreach 

plan and proposed improvements to affect incremental growth for future year(s).  
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C.0 DELIVERABLE ACCEPTANCE CRITERIA 

The Deliverable Expectation Document (DED) will be used for Critical Deliverables and for other 

deliverables at DIR’s discretion to document mutually agreed-upon deliverable descriptions and 

applicable standards, and to more clearly define acceptance criteria.  The Service Provider and DIR will 

develop and mutually agree upon the DED. Deliverable acceptance will be contingent upon material 

compliance with the DED and any rejection of a deliverable must be accompanied by a description of the 

material non-compliance with the DED.  Any changes to the DED will be approved through mutual 

agreement between DIR and the Service Provider. DIR, in its sole discretion, may choose to forgo the 

creation of the DED. 

DEDs will not contradict nor alter the contract acceptance criteria requirements set forth in the 

Agreement. In the absence of a DED, the acceptance criteria for a Milestone/Deliverable would be 

material compliance with the requirements as set forth in the Agreement. 

The following requirements will be documented in the DEDs: 

1. Format of the Deliverables; 

2. Deliverable Requirements; 

3. Submission Process and Requirements; 

4. Delivery Schedule including Incremental Delivery Dates; 

5. Review and Comment Requirements (who, when, how); and 

6. Approval Requirements. 

It is critical to the success of the Successful Respondent that the deliverable acceptance process is 

thorough and that any deficiencies are addressed as early as possible to minimize impacts to the Services. 

Designated DIR working teams will be reviewing the One-Time and Recurring Deliverables throughout 

the phases of development. 

The status of each Deliverable and any associated issues will be managed through a monthly deliverables 

review meeting between DIR and the Successful Respondent. The objective of the meeting is to review 

the status of all deliverables, communicate deliverable owners and deliverable recipients for upcoming 

deliverables, review rejected deliverables and remediation plans for those deliverables. 

This section describes the process DIR will use for Acceptance of Milestone Deliverables. 

A thorough deliverable acceptance process that addresses deficiencies as early as possible to minimize 

impacts to the Services is critical.  DIR and Customer will review the Milestone Deliverables throughout 

the phases of development.  Service Provider will solicit input from DIR and Customer as the Milestone 

Deliverables are developed.  Service Provider shall review the expectations in advance so as to obtain 

acceptance of the final Milestone Deliverable within the Acceptance Review Period.   Feedback and 

suggestions received from DIR and Customers will be incorporated into the Milestone Deliverable.  The 

deliverable acceptance process will comply with Section 4.8, Acceptance, of the Master Services 

Agreement and be formally documented in the Service Management Manual. 
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